



TEXAS GENERAL LAND OFFICE

GRANT ADMINISTRATION

SERVICES

SCOPE OF WORK

SCOPE OF SERVICES REQUESTED	2
DESCRIPTION OF SERVICES AND SPECIAL CONDITIONS.....	2
GRANT ADMINISTRATION SERVICES – INFRASTRUCTURE	5

SCOPE OF SERVICES REQUESTED

Providers will help the GLO fulfill State and Federal Community Development Block Grant Disaster Recovery (“CDBG-DR”) statutory responsibilities related to recovery in connection with any federally declared disaster. Providers will assist the GLO and/or grant recipients in completion of CDBG-DR qualified housing or non-housing projects. Respondents may be qualified to provide Grant Administration services for housing projects, non-housing projects, or both. Grant administrative services must be performed in compliance with the U.S. Department of Housing and Urban Development (“HUD”) and guidelines issued by the GLO.

DESCRIPTION OF SERVICES AND SPECIAL CONDITIONS

Respondent must be able to perform the tasks listed herein to be considered eligible for an award under this Solicitation. Respondents should provide a detailed narrative of their experience as it relates to each of the items below. Respondents should clearly indicate if they intend to provide services in-house with existing staff or through subcontracting or partnership arrangements. Grant Administration Services will be provided in conformance with the guidance documents and use forms provided by the subrecipient utilizing GLO guidance. The providers shall furnish pre-funding and post-funding grant administrative services to complete the disaster recovery projects, including, but not limited to the following:

Pre-Funding Services

Grant Administrator will develop project scope and complete CDBG-DR application. The provider will work with the subrecipient and Engineering, if applicable, to provide the concise information needed for submission of complete disaster recovery funding application and related documents. The required information shall be submitted in a format to be described by the GLO.

Post-Funding Services

Grant Administrator will administer and complete infrastructure, utilities, housing and eligible projects approved for disaster recovery funding. The selected administrative firm must follow all requirements of the Texas CDBG Disaster Recovery program.

Grant Administration Services – General

(a) Administrative Duties:

- i. Coordinate, as necessary, between subrecipient and any other appropriate service providers (i.e. Engineer, Environmental, etc.), contractor, subcontractor and GLO to effectuate the services requested.
- ii. May assist in public hearings.
- iii. Will work with GLO's system of record.
- iv. Provide monthly project status updates.
- v. Funding release will be based on deliverables identified in the contract.
- vi. Labor and procurement duties:
 - a. Provide all Labor Standards Officer (LSO) Services.
 - b. Ensure compliance with all relevant labor standards regulations.
 - c. Ensure compliance with procurement regulations and policies.
 - d. Maintain document files to support compliance.
- vii. Financial duties:
 - a. Prepare and submit all required reports (Section 3, Financial Interest, etc.).
 - b. Assist subrecipient with the procurement of audit services.
 - c. Assist subrecipient in establishing and maintaining a bank account for disaster recovery funds.
 - d. Implementation and coordination of Affirmatively Furthering Fair Housing ("AFFH") requirements as directed by HUD and the GLO.
 - e. Implementation and coordination of Section 504 requirements.
 - f. Program compliance.

- g. Ensure that fraud prevention and abuse practices are in place and being implemented.
- h. Prepare and submit all closeout documents.
- i. Submit all invoices no later than 60 days after the expiration of the contract. All outstanding funds may be swept after 60 days. The provider may request an extension of this requirement in writing.
- j. Assist in preparation of contract revisions and supporting documents including but not limited to:
 - Amendments/modifications,
 - Change orders.

(b) Construction Management

- i. The provider will assist the subrecipient in submitting/setting up project applications in the GLO's system of record.
- ii. The provider may compile and collate complete contract/bid packages that meet GLO program requirements. The packages will contain supporting documentation that meets or exceeds the requirements of the GLO's program. If applications do not have the necessary forms, the provider may assist the subrecipient by coordinating to acquire the necessary documentation.
- iii. The provider may monitor, report, and evaluate contractor's performance; notify the subrecipient if the contractor(s) fails to meet established scheduled milestones. Receive, review, recommend, and process any change orders as appropriate to the individual projects.
- iv. The provider may assist the subrecipient with project Activity Draws/Close Out.
- v. The provider may assist the subrecipient by submitting all the necessary documentation for draws and to close a project activity in the GLO's system of record. The provider will compile, review for completeness, and collate complete contract/closeout packages that meet GLO program requirements for draw requests. If applications do not have the necessary forms, the provider may assist the subrecipient by coordinating to acquire the necessary documentation.
- vi. The provider may assist the subrecipient in developing

Architectural and Engineering plans with guidance from the GLO.

vii. Reassignment scope alignment (if necessary).

Grant Administration Services – Infrastructure

a) Administrative Duties:

- i. Ensure program compliance including all CDBG-DR requirements and all part's therein, current Federal Register, etc.
- ii. Assist subrecipient in establishing and maintaining financial processes.
- iii. Obtain and maintain copies of the subrecipient's most current contract including all related change requests, revisions and attachments.
- iv. Establish and maintain record keeping systems.
- v. Assist subrecipient with resolving monitoring and audit findings.
- vi. Serve as monitoring liaison.
- vii. Assist subrecipient with resolving third party claims.
- viii. Report suspected fraud to the GLO.
- ix. Submit timely responses to the GLO requests for additional information.
- x. Complete draw request forms and supporting documents.
- xi. Facilitate outreach efforts, application intake, and eligibility review.
- xii. Perform any other administrative duty required to deliver the project.
- xiii. Utilize and assist with GLO's system of record to complete milestones, submit documentation, reports, draws, change requests, etc.
- xiv. Submit change requests and all required documentation related to any change requests.

(b) Acquisition Duties:

- i. Submit acquisition reports and related documents.

- ii. Establish acquisition files (if necessary).
- iii. Complete acquisition activities (if necessary).

(c) Environmental Services

- i. Assist detailed scope of services
 - a. Review each project description to ascertain and/or verify the level of environmental review required: Exempt, Categorical Exclusion not Subject to 58.5, Categorical Exclusion Subject to 58.5, Environmental Assessment, and Environmental Impact Statements;
 - b. Prepare, complete and submit HUD required forms for environmental review and provide all documentation to support environmental findings;
 - c. Consult and coordinate with oversight/regulatory agencies to facilitate environmental clearance;
 - d. Be able to perform or contract special studies, additional assessments, or permitting to secure environmental clearance. These may include, but are not limited to biological assessments, wetland delineations, asbestos surveys, lead-based paint assessments, archeology studies, architectural reviews, Phase I & II ESAs, USACE permits, etc.;
 - e. Prepare all responses to comments received during comment phase of the environmental review, including State/Federal Agency requiring further studies and/or comments from public or private entities during public comment period;
 - f. Maintain close coordination with local officials, project engineer and other members of the project team to assure appropriate level of environmental review is performed and no work is conducted without authorization;
 - g. Complete and submit the environmental review into GLO's system of record;
 - h. At least one site visit to project location and completion of a field observation report

- i. Prepare and submit for publication all public notices including, but not limited to the Notice of Finding of No Significant Impact (FONSI), Request for Release of Funds floodplain/wetland early and final notices in required order and sequence;
- j. Provide documentation of clearance for Parties Known to be Interested as required by 24 CFR 58.43;
- k. Process environmental review and clearance in accordance with NEPA;
- l. Advise and complete environmental re-evaluations per 24 CFR 58.47 when evidence of further clearance or assessment is required;
- m. Prepare and submit Monthly Status Report; and
- n. Participate in regularly scheduled progress meetings.